STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 06/ 05 I N ORANGE COUNTY I N TUSTI N AT RED 10/ 12/ 05
CONTRACT NUMBER 12- 089504 H LL AVENUE OFF RAWVP CONTRACT CODE 'E '
LOCATI ON 12- ORA-5-R29.0/29.1 51 CONTRACT | TEMS
W DEN H GHWAY RAMP FEDERAL AID ACI M 005-2(909) 101

ACI M 005- 2( 909) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB4N 925, 000 TOTAL NUMBER OF WORKI NG DAYS 163
NUMBER OF Bl DDERS 2 ENG NEERS EST 837, 151. 00 AMOUNT OVER 135, 933. 00 PERCENT OVER EST 16. 24
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 973, 084. 00 2 GCl CONSTRUCTI ON | NC 714 957-0233
00755356
245 FI SCHER AVENUE STE B3 FAX 714 540-1148
COSTA MESA CA 92626
2 1, 254, 495. 00 1 ORTI Z ENTERPRI SES | NCORPORATED 949 753-1414
00467088
6 CUSHI NG SUl TE 200 FAX 949 753-1477

IRVINE CA 92618



12- 089504 Bl D245

12- ORA-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 06/ 05 10/ 12/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY FENCI NG
ORANGE CA
ALL AMERI CAN ASPHALT ASPHALT
CORONA CA
BOB WETZEL CONCRETE STRUCTURAL CONCRETE
SANTA ANA CA
CALI FORNI A TRAFFI C MAI NTENANCE | NC TRAFFI C CONTROL AND STRI PI NG
BURBANK CA
DI VERSI FI ED | RRI GATI ON LANDSCAPE AND | RRI GATI ON
W NCHESTER CA
HI GHLI GHT ELECTRI C | NC LI GHTI NG AND ELECTRI CAL
Rl VERSI DE CA
THOVAS AND PRATT WATER POLLUTI ON CONTROL PLAN

EL SOBRANTE CA

TRAFFI C LOOPS CRACKFI LLI NG I NC TRAFFI C LOOPS
ANAHEI M CA



12- 089504
12- ORA-5-R2
10/ 06/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 12/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
ORANGE CA

DI VERSI FI ED
W NCHESTER CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

ORTI Z ASPHALT
COLTON CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
RI ALTO CA

WEST COAST CONSTRUCTI ON
ANAHEI M CA

FENCE AND METAL BEAM GUARD RAI LI NG

LANDSCAPE

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

REBAR

STRI PI NG

DEMOLI TI ON



12- 089504 Bl D245

12- ORA-5-R2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
10/ 06/ 05 10/ 12/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 15 38. 00 570. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWVP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 5, 800. 00 5, 800. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 4,600. 00 4,600. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 21, 000. 00 21, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 420 6. 00 2,520.00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 34 25. 00 850. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 12, 000. 00 12, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 200 125. 00 25, 000. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 370. 00 5, 180. 00
11 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 110 2.00 220. 00
12 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 550 2.00 1, 100. 00
13 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 14 18. 00 252.00
14 150722 REMOVE PAVEMENT MARKER EA 68 1.00 68. 00
15 150742 REMOVE ROADSI DE SI GN EA 3 145. 00 435. 00
16 150830 REMOVE RETAI NI NG WALL ( PORTI ON) % 145 132. 00 19, 140. 00
17 152386 RELOCATE ROADSI DE SI G\N- ONE PCST EA 3 260. 00 780. 00
18 153214 REMOVE CONCRETE CURB M 6 47. 00 282. 00
19 155007 CAP MANHCLE EA 1 2,200. 00 2,200. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4,700. 00 4,700. 00
21 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 60, 000. 00 60, 000. 00
22 (SF) 197031 EARTH RETAI NI NG STRUCTURE MR 500 580. 00 290, 000. 00
( MECHANI CALLY STABI LI ZED EARTH WALL)
23 200001 H GHWAY PLANTI NG LS LUMP SUM 9, 000. 00 9, 000. 00
24 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 8, 000. 00 8, 000. 00
25 208000 | RRI GATI ON SYSTEM LS LUMP SUM 6, 000. 00 6, 000. 00
26 (S) 208909 EXTEND 200 MM CONDUI T M 10 460. 00 4, 600. 00
27 250201 CLASS 2 AGGREGATE SUBBASE VB 91 92. 00 8,372.00
28 260201 CLASS 2 AGCREGATE BASE VB 130 85. 00 11, 050. 00
29 280000 LEAN CONCRETE BASE VB 26 620. 00 16, 120. 00
30 290201 ASPHALT TREATED PERVMEABLE BASE VB 40 390. 00 15, 600. 00
31 390102 ASPHALT CONCRETE (TYPE A) TONN 260 160. 00 41, 600. 00
32 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 7 76. 00 532. 00
33 401066 CONCRETE PAVEMENT ( RAMP TERM NI) VB 50 400. 00 20, 000. 00
34 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 186 1, 000. 00 186, 000. 00
35 562004 METAL (RAIL MOUNTED SI GN) KG 130 10. 00 1, 300. 00
36 566011 ROADSI DE SI GN - ONE POST EA 3 455. 00 1, 365. 00



12- 089504 Bl D245

12- ORA- 5- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 06/ 05 10/ 12/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 680256 80 MM PLASTI C Pl PE M 9 22. 00 198. 00
38 680259 80 MM SLOTTED PLASTI C Pl PE M 170 21.00 3, 570. 00
39 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 6 825. 00 4, 950. 00
40 (F) 731517 M NOR CONCRETE ( GUTTER) VB 0.8 6, 700. 00 5. 360. 00
41 750010 MANHOLE FRAME AND COVER EA 1 6, 000. 00 6, 000. 00
42 (SF) 839521 CABLE RAI LI NG M 8 90. 00 720. 00
43 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 158 220. 00 34, 760. 00
44 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 43 50. 00 2. 150. 00
45 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 450 2.00 900. 00
46 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 60 4.00 240. 00
47 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 170 2.00 340. 00
(BROKEN 5.18 M- 2.14 M
48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 52 5. 00 260. 00
49 (S) 860401 LI GHTI NG LS LUMP SUM 29, 000. 00 29, 000. 00
50 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 5. 400. 00 5, 400. 00
51 999990 MOBI LI ZATI ON LS LUMP SUM 92, 000. 00 92, 000. 00

TOTAL 973, 084. 00
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12- 089504 Bl D245

12- ORA-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 06/ 05 10/ 12/ 05
| TEM SECOND
Bl D AMOUNT
40 2, 000. 00 1600. 00
41 300. 00 300. 00
42 78. 00 624. 00
43 350. 00 55300. 00
44 40. 00 1720. 00
45 1.25 562. 50
46 3.00 180. 00
47 1.25 212.50
48 4.00 208. 00
49 25, 100. 00 25100. 00
50 4,700. 00 4700. 00
51 120, 000. 00 120000. 00

TOT 1, 254, 495. 00



